



Mindanao Trust Fund - Reconstruction and Development Project Phase II
(MTF-RDP/2)

PROCUREMENT AND EVALUATION COMMITTEE

Request for Bids

1. Community and Family Services International (CFSI) is the Trust Fund Recipient and, as such, the primary procuring entity for the World Bank-administered Mindanao Trust Fund – Reconstruction and Development Project Phase II (MTF-RDP/2), as well as the complementary project--Supporting Access to Basic Services and Institutional Capacity in Conflict Affected Areas of Mindanao--funded by the Spanish Agency for International Development Cooperation (MTF-RDP/2-AECID). These initiatives, known collectively as MTF-RDP/2, are in support of the implementation of the Comprehensive Agreement on the Bangsamoro (CAB). They include funds for community-managed, Socio-Economic Infrastructure (SEI).
2. CFSI, working in close collaboration with the Bangsamoro Development Agency (BDA) and the Joint Task Force on Camps Transformation (JTFCCT), now requests sealed bids from eligible and qualified bidders for various Works to be implemented in areas of Maguindanao and Lanao del Sur, listed in the table below. The delivery/ construction period is in the range of Seventy (70) to One Hundred Days (100) calendar days.

2.1 Mindanao Trust Fund- Reconstruction and Development Project Phase II (MTF-RDP/2)

SP Code	LOCATION	NATURE OF WORKS	Budget Allocation (in ₱)	CONTRACT DURATION (in Calendar Days)
	Barangay, Municipality, Province			
CAB – SEI 01	Barangay Nabalawag, Barira, Maguindanao	Construction of 1.5KM One-Lane Concrete Road	P7.0 M	100 Days
CBA-SEI 01	Barangay Kinebaka, DOS, Maguindanao	Construction of 1.45 KM One-Lane Concrete Road	P7.0 M	80 Days
COM-SEI 01	Barangay Saniag, Ampatuan, Maguindanao	Construction of 1.13 KM One-Lane Concrete Road	P7.0 M	80 Days
CRA-SEI 01	Barangay Sadangen, SK Pendatun, Maguindanao	Construction of 2 Units Solar-Power Water System L-2	P7.0 M	90 Days
CBI-SEI 01	Barangay Barit, Balindong, Lanao del Sur	Construction of 1.00 KM Concrete Pathway	P7.0 M	90 Days

2.2 Supporting Access to Basic Services and Building Institutional Capacity in Conflict – Affected Communities in Mindanao (MTF-RDP/2 – AECID)

SP Code	LOCATION	NATURE OF WORKS	Budget Allocation (in ₱)	CONTRACT DURATION (in Calendar Days)
	Barangay, Municipality, Province			
CAB – SEI 02	Barangay Tabuan, Kapatagan, Lanao del Sur	Construction of 1.50 KM, One-Lane Concrete Road	P5.0 M	100 Days
CBA-SEI 02	Barangay Datalpandan, Guindulungan, Maguindanao	Construction of 1.00 KM, One-Lane Concrete Road	P5.0 M	90 Days
COM-SEI 02	Barangay Tuayan, Datu Hoffer, Maguindanao	Construction of 1.12KM, One-Lane Concrete Road	P5.0 M	70 Days
CRA-SEI 02	Barangay Kudal, Pagalungan, Maguindanao	Construction of Solar-Powered Water System	P5.0 M	100 Days

3. Procurement Method

Bidding will be conducted through the Local Competitive Bidding (LCB) method and is open to all interested bidders from the project areas or their vicinity, and other eligible bidders as defined in the Bidding Documents.

Interested eligible bidders can obtain further information from the Chairperson of the Joint Procurement and Evaluation Committee (JPEC) and inspect the Bidding Documents at the addresses given at the bottom of this announcement.

4. Bidders General Qualifications

Qualifications requirements include: legal registration as a business entity, accreditation with the Philippine Contractors Accreditation Board (PCAB), experience in the same or similar project, and clear financial capacity to undertake the Works. Specific requirements are contained/specified in the Bidding Documents.

5. Issuance of Bid Documents

A complete set of Bidding Documents in English may be purchased by interested bidders from 22 August 2018 to 10 September 2018 upon submission of a written intent/application to either of the addresses below and upon remittance of a non-refundable fund contribution in the amount of Four Thousand (P4,000.00) Pesos in Philippine currency, in the form of cash. This contribution is to cover documentation expenses related to the bidding. The Bidding Documents will be available for pick up at the same addresses by the prospective bidder or its authorized representative.

6. Pre-Bid Conferences

Pre-Bid Conferences will be conducted at 9:00AM on 29 August 2018 at CFSI Operations Center, 21 Rosales Street, Cotabato City and at 9:00 AM on 31 August 2018 at CFSI Sub-Office Iligan, No. 35 Picardal Street, Mahayahay, Iligan City.

7. Deadline of Bids Submission

Bids shall be submitted on or before 5:00 PM of 10 September 2018, either at CFSI Operations Center, No. 21 Rosales Street, Cotabato City or at CFSI Sub-Office Iligan, No. 35 Picardal Street, Mahayahay, Iligan City. Late bids will be rejected.

8. Bids Opening

Bids for all sub-projects, except CBI-SEI-O1, shall be opened physically in the presence of the bidders or their authorized representatives who choose to attend at 3:00 PM on 11 September 2018 at the CFSI Operations Center, No. 21 Rosales Street, Cotabato City.

Bids for CBI-SEI-O1 shall be opened physically in the presence of the bidders or their authorized representatives who choose to attend at 3:00 PM on 12 September 2018 at CFSI Sub-Office Iligan, No. 35 Picardal Street, Mahayahay, Iligan City.

9. Bid Security

All bids shall be accompanied by a *bid security* in the form of a bank guarantee in the amount equal to 2.5% of the sub-project budget allocation, or alternately, in the form of *cash or bank manager's/cashier's check* in the amount equal to 2.0% of the sub-project budget allocation.

10. Office Addresses and Office Hours

The addresses referred to above are:

CHAIRPERSON

Joint Procurement and Evaluation Committee

CFSI Operations Center

No. 21 Rosales Street, Rosary Heights VI

Cotabato City

Telephone no.: (064) 421-8720

E-mail address: mtf-rdp2proc@cfsi.ph

CHAIRPERSON

Joint Procurement and Evaluation Committee

CFSI Sub-Office Iligan City

No. 35 Picardal Street, Mahayahay

Iligan City

Telephone no.: (063) 223-2672

E-mail address: mtf-rdp2proc@cfsi.ph

Office hours at both locations:

08:00 to 12:00, and 13:00 to 17:00, Mondays to Fridays